

Office of the Rangpur City Corporation



Memo No: 46.18.0000.500.11.001.20-939

Date: 13/10/2020

শেখ হাসিনার মূলনীতি
গ্রাম শহরের উন্নতি

Invitation for Tenders (Works) e-Tender Notice No: 03/2020-2021

e-Tender is invited in the National e-GP System Portal (<http://www.eprocure.gov.bd>) for the procurement of following works under the project of Construction of Drain for removal of water logging & Infrastructure development of Rangpur City Corporation., tender are given below

Sl. No.	Package No.	Description	Tender last selling (Date & Time)	Tender Closing & Opening (Date & Time)
1.	RpCC/R/11 (Tender ID: 502714)	Improvement of Road at Starting From A) Topodhon H/O CMB Via topodhon community clinic To H/O Sobhan Ch 0.00-1300.00, W=07, B) Haragonj Road Via H/O Anisar membar To H/O Talib Membar Ch 0.00-1010.00 w=08, C) kasna Rahmania Madrasah via Sukantari To Belgara H/O Satar Ch 0.00-625.00 Link-01, H/O Montaj To Stor of Mohammad Ali, Ch.0.00-295.00, Link-02, Main H/O Ashrafu To Omed Ali Ch 0.00-300.00, W=09, D) Samad Driver to H/o Azjil Ch 0.00-815.00, Link-01 Telipara H/O Aziz Master. L=255.0 W=10. E) West Rajendropur Primary School Via Moddo Rajendropur Basondi Bari Hori Mondir To Bangla Bajar Ch 0.00-2684.00 W=11.	15/11/20 (16:00)	16/11/20 (12:00)
2.	RpCC/R/12 (Tender ID: 502715)	(A) Improvement of Road at Modho Pirjabad H/O Wares to Bala Para Road. CH.0.0-530.0m. W-13. (B) Improvement of road at Boro Moydan Starting from H/O Hakim to boro Moydan Eidgah Field.Ch.0.0-800.0m. W-13. (C)(i) Improvement of Road at Dawdoba Mekar para Starting from H/O Atiyar Driver to H/O Babu, Ch.0.0-525.0.W-14. Link.01 Starting from Dawdoba S/O Azhar to H/O Harun W-14. Link. 02 Starting from Dawdoba Nahar para road at S/O Rabel to H/O Amin Mia (D) Improvement of Road Starting from H/O Mandai Mondal to H/O tekka. Ch.0.420.0m w.15. (E) Improvement of road Starting from S/O Chan Mia to Kob Hotel.ch.0.0-1150.0, W-15 (F) (i) Construction of Rec road Starting from Sitol Community Center to Islamic Bank Community Hospital.Ch.0.0-420.0m W-16.(F) (ii) Rehabilitation of BC road at Uttar Kellahond Starting from S/o Ajom to H/o Mozimr. Ch.0.0-450.0m w-16.	15/11/20 (16:00)	16/11/20 (12:00)
3.	RpCC/R/13 (Tender ID: 502716)	B) Construction of RCC Road at Masterpara from shop of Ata up to the backside of PDB boundary wall. (W-21) C)Construction of RCC Road from West Nilkantha Jame Mosque to West Chikli park and Link to H/o Nazim(w-19).D) Construction of RCC Road from Bodorgonj Road Rahmaniya Mosque to Salam's shop via abdul mannan and Mohori Shahin. (w17) E) Construction of RCC Road from Rampura Bot tola more to Prime Medical More (w-17). G) Construction of RCC Road from Bypass Road Machine Ghor to H/o Malek.(w-17) H) Construction of RCC Road at Joynal Abedin soroni Jolkor Rd from H/o Golap Bhai to H/o Mamun. (w-23) I) Construction of RCC Road from Ranter More to Koilasher More.(w-23) J) Construction of RCC Road from Jalil Soroni to Via H/o Shopon, H/o Sumon, H/o Rashid mia and H/o Bulbul. (w-23) K) Construction of RCC Road at Razzaq Soroni . from Jolkor rd. to H/o Mahub(w-23) L) Construction of RCC Road at Razzaq Soroni , from Jolkor rd. to H/o Ibrahim (w-23) M) Construction of RCC Road at Razzaq Soroni , from Jolkor rd. To H/o Farukh (w-23).N) Construction of RCC Road at Razzaq Soroni , from Jolkor rd. to H/o Rashid (w 23) O) Construction of RCC Road at Razzaq Soroni , from Jolkor rd. To H/o Reza Master (w-23). P) Construction of RCC Road from H/o Rabbar to H/o Sadek (W-18) Q) Construction of RCC Road at Keranipara Arshi Buiq to H/o Khairul (w-18) S)Construction of RCC Road at Keranipara Terminal Rd link from H/o Rion to H/o Sohorawardi . (w-18).T)Construction of RCC Rd & Drain at South Ganeshpur from the shop of Mokter to H/o Mukul via H/o Bokul and Link to H/o Councilor.(W-22). U) Construction of RCC Rd & Drain at South Ganeshpur from H/o Ala Mia to H/o Ansar Mia.(W-22) V)Construction of RCC road from H/o Doyel to Babukha Mohila Madrasa. (w-22) W)Construction of RCC Rd and Drain at South Ganeshpur from H/o Ad. Rofiqul to Juel's Building (W-22) X) Construction of RCC Road & drain at Ganeshpur H/o Touhid to H/o Army.(w-22) Y) Construction of RCC Road and Drain from Shop of nasir to H/o Atiyar(w-22). Z)Construction of RCC Road from H/o lal to Atoyar Chatrabas. (W-22)	15/11/20 (16:00)	16/11/20 (12:00)
4.	RpCC/R/14 (Tender ID: 502717)	Improvement of Road at Starting From 1) Talipara Base Jhar to H/O Mojibor.L=130.00m Link-1, Talipara Tee Store to Base Jhar more .L=166.00m,W=24. 2) (a)Shalbon Mistri Para H/O Kala Manik to H/O Razual.L=156.00m,(b)Jhamsedul Shoroni.L=162.00m,(c) kamal Kacna Govt. Primary School road. L=200.00m,(d) kamal Kacna Baytun Nur Jame mosque Road.L=212.00m,(e)Haragach Road H/O Nesar uddin ahmad to H/O Professor Mojibur Rahman L=180.00m,(f) Bothla Road Tular Mill to H/O Bablu=200.00m. (g)Bothla Road Salek Store to H/O mohasser L=203.00m (h) East Shalbon Kalu Store to H/O Abdur Razzak .L=103.00m,W=25. 3) (a)Robatsongonj By Lane H/O Mukti Joddha Lokman to Shamasundory Cannel. L=120.00m (b) Mondol Para H/O Shemela Begum to H/O Sahin Miya.L=270.00m,(c)Mondol Para Road to Shamasundory Cannel .L=265.00m,(d)Tajhat TV Hospital Road to Takwaya Mosque .L=120.00m,(e)Tajhat Tb Hospital Road H/O Mulluk Contractor to Ijunnesa Cold store Culvert. L=228.00m.(f)Mohadebpur Road H/O Jakir Master to South Mohadebpur Mosque.L=300.00m,W=26. 4)Improvement of Road at Starting From (a) Sabuj Bage H/O Jolil to H/O Imran.L=160.00m,(b)Sabuj Bag H/O Sopon to H/O Aminul Member.L=110.00m,(c)Molla para Dimla Road Kalam Store to H/O Shahidul .L=170.00m,(d) Alhaz Nogor Grave Yard to H/O Mostofijur Rahman .L=215.00m (e) R.K Road H/O Banu Miya to H/O Bablu .L=158.00m,(f)R.K Road Nur Tradus to H/O Cadet Rajaul .L=215.00m.(g)Siddik Memorial School & College to H/O Mukul & Link.L=340.00m,W=28.	15/11/20 (16:00)	16/11/20 (12:00)
5.	RpCC/R/15 (Tender ID: 502718)	Improvement of Road for A) (1) Mahigong Koshaitolipara H/O Abdul Lotif to Dudu Ukel Godown(Ch-0.00-250.00m),(2)Mahigong Dumkhatiapara H/O Liton Driver Grave yeard to H/O Shakil (Ch-0.00-130.00m),(3) Mahigong Dimla more Paccar mala to Lotif Chairman Mosque(Ch-0.00-40.00m),(4) Mahigong Roghubazar Road Dewantully Link H/o Mushlim Driver to Delower Hossain Chatal(Ch-0.00-208.00m).Link-01. Delower Hossain Chatal to H/O Straj MiaMahigong Pirghasa road(Ch-0.00-350.00m) Link-02. Dewan tuli More to dewantoli Hori mondir (Ch-0.00-125.00m 5.Dimla road Kanungodola Babusona Pukur more to Rajbari more to Boro Mahigong Dondoma road Boro rangpur Karamolia Aliya Madrasa More(Ch-0.00-550.00m) Link-01.Link-01.-Dimla Rajbari more to Dimla Rajbari H/O Malek.(Ch-0.00-165.00m) 6. Dimla Pachtari Johir Shop to Runnorb Shop To Dimla Pachtari H/O Malek.(Ch-0.00-630.00m) 7.Dimla Pachtari Biscuit Factory to H/O Bulbul Sarkar.(Ch-0.00-175.00m).Word-29. B)1. East Sheak Para Nurani Hafazia Madrasa to East Sheak Para H/O Shamol.(Ch-0.00-680.00m).2.Nazir digor Bonegram H/O Blu Dofader to Indra more(Ch-0.00-300.00m).Link-01. Indra more to Nazir digor Dokin para EidGah Math.(Ch-0.00-1070.00m) Link 02- Nazir digo Dokkinpara H/o Ayib to Nazir digo Dokkinpara Patari Bari to Nowyer Ghat(Ch-0.00-700.00m).Word-31.C) RK Road Dondoma H/O Saber Member to H/O Motalab To H/O Kazir More(Ch-0.00-500.00m) Ward-32.D) Improvement of road Link-01. Indra more to Nazir digor Dokin para EidGah Math.(Ch-550.00m) Link 02- Nazir digo Dokkinpara H/o Ayib to Nazir digo Dokkinpara Patari Bari to Noviyer Ghat (Ch-150.00m) 1x2mx2m Single vent Box Culvert.(02 Nr S) Word-31.	15/11/20 (16:00)	16/11/20 (12:00)
6.	RpCC/R/16 (Tender ID: 502719)	(A)(a) Improvement of Road at Thatari Para Starting from H/O Nurujjaman to H/O Akabbar Mekura Road (ch0.0-3150.00m) (W-33),(b) Improvement of Road at Hossain Nagar Starting from Hossain Nagar sorkari prathomik biddaloy to Hossain Nagar Bridge via Hossain nagar Bazar & Link (W-33),(B) Improvement of Road From Kholkhotia Purbo Para H/O Montu Up to Cannal Via Muktijoddha Sherajul House(Ch0.0-360.0m) & Link Road Starting From H/O Ronjan Up to H/O Bablu Kaji(ch 0.0-85.0m) (W-05),(C) Improvement of Road From Harali , Dhonir More , H/O Nur Islam Up to Burir Hat Main Road(Ch0.0-1260.0m) & Link Via H/O Karim Doctor (Ch0.0-450.0m) (W-05).	15/11/20 (16:00)	16/11/20 (12:00)
7.	RpCC/R/17 (Tender ID: 502720)	Improvement of Road at Starting From A) Horiram krisno para bottoli road to H/o mojjammel ch 0.00-515.00m w=02. B) Monohar Purbo para bc road to H/O Rayhan , H/O Akabbar Ch 0.00-690.00, W=02. C) Gulay buday H/O Mannan Chairman To Buday Dokkin para jame mosque Ch 0.00-910.00, Link- Koipara Mejjali jame Mosque To H/O Fajlul Hoq ch 0.00-540.00, Link-2, Koipara H/O Kala Mannan To H/O Abdul Ores ch 0.00-590.00, W=07. D)Haragach Road To Saha Jame Mosqoto Ch 0.00-252.00, Link-01,Buday H/O Nojru Exit.Bc road To Hajirahar Vary bad Ch0.00-1260.00m, W=08. E) H/O Ajjil Via H/O Jogin to Jica Road Ch 0.00-850.00m Link-1,H/O Nurislam to Johurul Ch 0.00-130.00, Link-02, H/O Jogin To H/O Biroth Ch 0.00-80.00m W=09.	15/11/20 (16:00)	16/11/20 (12:00)

8.	RpCC/R/18 (Tender ID: 502721)	(1) Improvement of Road Bokhtiarpur Mouzar Arojuddiner more to H/O Belal Driver Via Banian More .W-10 (2) Improvement of Road Dhnir tari ShalmaraBill Poschim Kamdebpur Shoilandronath Hoe Azimpur Rashnir House W-11 (3) Improvement of Road H/O Abul Vander to Sharker para via prime Hospital link Shop of Samia to sahabul link2 lakarpara via Borohari Road to H/O Amirul w-13, (4) Improvement of Road H/O Rouf to H/O Abdul Berek bambu garden at W-14 (5) Improvement of road Gugipara Late Muhshin house to H/O Altab Link Hazi Abdussattar Primari school w-13.	15/11/20 (16:00)	16/11/20 (12:00)
9.	RpCC/R/19 (Tender ID: 502722)	C) Construction of RCC Road from Good Luck Traders to Pucca Road Via Grave Yard. W-19.D) Construction of RCC Road at Medical Purhogate from Nuruzzaman Store to H/o Shohel Vai (w19) E) Construction of RCC Road from Parvatipur EidGah Math to Dakhil Madrasa (W-17).F) Construction of RCC Road at Parvatipur, Rampura Rd, Shop of Raju to H/o Nasir. (W17) G) Construction of RCC Road at Parvatipur, Dolapara H/o raihan Hosen to H/o Hrinu Mia.(w-17) H) Construction of RCC Road from Circular Rd. H/o Fajlu bhui to H/o Nuru. (w-23) I) Construction of RCC Road from Circular Rd. Samsuddin dewani Lane to h/o Khaleq. (w-23) J) Construction of RCC Road from Circular Rd. H/o Afzal to H/o Shakil.(w-23).K) Construction of RCC Road from Circular Rd. Shampa Cotton Mill to H/o Hannan Via H/o Arif.(w-23).N) Construction of RCC Road from Circular Rd. To H/o Shafiqul Islam (w-23).O) Construction of RCC Road from Circular Rd.Shaban factory to H/o Sujoni (w-23). P)Construction of RCC Road from Circular Rd. To H/o Yunus Ali (w-23).Q) Construction of RCC Road from Circular Rd. Fakir Mosque to H/o Mamun (w-23) R) Construction of RCC Road from Circular Rd. Tuhin store to H/o Belal (w-23) S) Construction of RCC Road from Circular Rd. Taslima Institute to H/o Mostafiz. (w-23) T) Construction of RCC Road from Circular Rd. Fakir Mohammad Mosque H/o Jamal & Link-1 rd upto H/o Sultan (w-23).V) Construction of RCC Road at Bakultola East Ganeshpur from H/o Rubel to Darrus Salam Jame Mosque. (W-22) W)Construction of RCC Road at Bakultola East Ganeshpur from Darnis Salam Jame Mosque to H/o Komol.(W-22) X) Construction of RCC Road from H/o Deuk MP to H/o Nurul Islam Mia. (W-22) Y) Construction of RCC Road at Sardarpara Ganeshpur from H/o Mukul Vai to H/o Nazim vai. (W-22) . B1)Construction of RCC Rd and Drain at South Ganeshpur from H/o Mukta to H/o Masud vai (W-22).D1) Construction of RCC Road at South Babukha from H/o Mona to the last house of the road (W-22).E1) Construction of RCC Road at Balapara Shop of Ratan to Balapara Govt. Primary School.(w-22)F1) Construction of RCC Road at Babukha road from Alhazz Chatrabas to H/o Nur Jahan Begum. (w-22) .I1)Construction of RCC Road from Rahmania Mosque Shapla Rd to Roy Varieties Store via H/o Shafiqul Islam (W-22) J1) Construction of RCC Road & Drain at Shapla Road H/o Shahabuddin to H/o Samad.(w-22) K1) Construction of RCC road & drain at purba ganeshpur bokultola from h/o Hindu Liton to h/o Ajmol via H/o Goni ,H/o Dipok, H/o Shamim, and H/o Azizar (w-22). L1) Construction of RCC Road & drain at Ganeshpur H/o Touhid to H/o Army.(w-22) M-1) Construction of RCC Road and Drain from Shop of nasir to H/o Atiyar(w-22).N-1) Construction of RCC Road at North babukha H/o Samanin House to To Rafiqul and Links.(w-22) O1) Construction of RCC Rd & Drain at South Ganeshpur from H/o Ala Mia to H/o Ansar Mia.(W-22) P1) Construction of RCC Road from Babukha High School to Salam Jame Mosque. (W-22)	15/11/20 (16:00)	16/11/20 (12:00)
10.	RpCC/R/20 (Tender ID: 502723)	(1) C) (i) Rehabilitation of road at Eidgah para to cort para mosque ch:0.00-740m, Asratpur Road Motin store to Rostom ali market RAK Road ch:0.00-600.00.W:28, (ii)Construction of RCC Road Eidgah para H/O.Kader to H/O.Beuty ch:0.00-250.00. W:28,(iii)Construction of RCC Road labag krishi hipanon odhidoptor to H/O.Md.Sanohar.ch:0.00-270.00 W:28, (iv)Construction of Road bituminous carpating Dorshona Navana Distribution center to Mr.Faruk shop ch:0.00-270m,link-130m.W:28 (v)Construction of RCC Road at tati para Dairy mile to H/O.Fajlu Mistry. W:24. vi)Construction of RCC Road at VIP Mosadarul Islam mithu Road Fa'ona haque Girls Hostel to Krishan coldstore.W:28 (2) A) Construction of R.C.C road at Tati para Jannat pharmacy to H/O.Malak W:24, (ii) Construction of R.C.C road at Tati para Losker Hotel to H/O Hamidul. W:24. (3) B)(i) Rehabilitation of road at Robertson ganj jame mosque paum Road to mondol para morch:0.00-368.00m ,link-1 asha office to soriful storech:0.00-185m,link-2: H/O-Afjal to Shama sunduri canal ch:0.00-215m W:26,(ii)Construction of Road at Robertson ganj Tati para bridge to am agro nursery ch:0.00-1029.00m W:26, (iii) Rehabilitation of road at Nurpur boro jame mosque to Lakir more.ch:0.00-500.00m,link ch:0.00-200.00m W:26.	15/11/20 (16:00)	16/11/20 (12:00)
11.	RpCC/R/21 (Tender ID: 502724)	(1) B) Improvement of Road from H/o bablu via H/O liakot to Box culvert, H/o jobbar via madrasa to haragach road,H/o faruk mia to H/o kasem mia. W-30 (2) D. Improvement of Road Dharmodash Pathanpara to H/O Jibon dhakaia. (W-32) (3) C. Improvement of Road Horizon koloni to mahigang Road, Haragash road to H/o Farhad hossain Badol to R.K. Road. (W-30) (4) A. Improvement of Road from Ucha bridge to mill of afjal,h/o rashid to h/o bablu ,h/o late ali hossain to east graveyard.w-30	15/11/20 (16:00)	16/11/20 (12:00)

This is an online tender, where only e-Tender will be accepted in the National e-GP portal and no offline/hard copies will be accepted. Interested person/firm can see details in the website: <http://www.eprocure.gov.bd>.

sd.
(Abu Jafar Md. Saleh)
Project Director
&
Executive Engineer
Rangpur City Corporation, Rangpur.
Mobile: +8801712284324
E-mail: xen2rcc@gmail.com

Memo No: 46.18.0000.500.11.001.20-939(10)

Date: 13/10/2020

CC. (Not according to seniority)

1. Senior Secretary, Local Government Division, Ministry of Local Government, Rural Development & Co-operatives, Bangladesh Secretariat, Dhaka.
2. Director General, Central Procurement Technical Unit, LMED, Ministry of Planning, 2nd Floor, Building No. 12 Shere-e Bangla Nagar, Dhaka (For Publishing in CPTU website).
3. Mayor, Rangpur City Corporation.
4. Chief Executive Officer, Rangpur City Corporation.
5. Honorable Councilor (All), Rangpur City Corporation.
6. Executive Engineer, Zone-3, Rangpur City Corporation, Rangpur.
7. Chief Accounts Officer, Rangpur City Corporation.
8. Assistant Programmer, Rangpur City Corporation. You are requested to take necessary action to publish the notice on website of RpCC/www.rpcc.gov.bd).
9. The Editor, Editor, The Daily Ittefaq, 40, Karwan Bazar, Dhaka and The Daily Dhaka Tribune, FR Tower, 8/C Panthapath Shukrabad, Dhaka are requested to publish the advertisement as early as possible. (Size-4column* 12inches)
10. Office Copy.

(Abu Jafar Md. Saleh)
Project Director
&
Executive Engineer
Rangpur City Corporation, Rangpur.
Mobile: +8801712284324
E-mail: xen2rcc@gmail.com